HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004

PAGE: 1of 7
ITEM C

DD00268
50138.3.79
HSIP-1720(3)
JOHNSTON

PROPOSAL LENGTH 0.180 MILES
TYPE OF WORK GRADING, PAVING, DRAINAGE

ESTIMATE 480,000.00

LOCATION SR 1720 AST SR 1943
RPN 002 3 BIDDER(S) DBE GOAL 5.00 %
DATE AVAILABLE JUL 24 2018

INTER COMPLETION DEC 10 2018 ALL WORK IN CONTRACT EXCEPT PERMANENT VEGETATION

ESTABLISHMENT

DEC 10 2018 COMPLETE WORK REQUIRED OF STEP 2 AS SHOWN ON SHEETS TMP-1B

AND 2
FINAL COMPLETION MAR 01 2019

FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC
LANIER CONSTRUCTION CO., INC. SNOW HILL, NC
ST WOOTEN CORPORATION WILSON, NC

$ TOTALS
593,395.00
683,267.50
794,291.61

%

DIFF
+23.6
+42.3
+65.5
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004

DD00259

17BP.4.R.83, 17BP.4.R.84
STATE FUNDED

HALIFAX

N/A

PROPOSAL LENGTH 0.158 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND STRUCTURES

LOCATION BRIDGE NO. 83 OVER QUANKEY CREEK AND BRIDGE NO. 185 OVER MARSH SWAMP

RPN 003 2 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 1,558,602.50
DATE AVAILABLE JUL 26 2018 THRU OCT 24 2018

INTER COMPLETION AUG 20 2019 ALL WORK EXCEPT PLANTING, REFORESTATION, AND/OR PERMANENT
VEGETATION ESTABLISHMENT

MAR 08 2019 CLOSE SR 1616, PERFORM WORK REQUIRED ON BRIDGE 185 AND
REOPEN ROAD TO TRAFFIC

AUG 20 2019 CLOSE SR 1600, PERFORM WORK REQUIRED ON BRIDGE 83 AND
REOPEN ROAD TO TRAFFIC

FINAL COMPLETION 450 DAY(S) AFTER START DATE

$ TOTALS % DIFF
ST WOOTEN CORPORATION WILSON, NC 1,836,342.29 +17.8
DANE CONSTRUCTION INC MOORESVILLE, NC 2,312,065.17 +48.3
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004

PAGE: 30of 7
ITEM C

DD00249
17BP.4.R.89
STATE FUNDED
WAYNE

N/A

PROPOSAL LENGTH 0.102 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, STRUCTURE

LOCATION BRIDGE 290 OVER BUCK MARSH BRANCH ON ZION CHURCH ROAD

RPN 004 7 BIDDER(S) DBE GOAL 5.00 %

ESTIMATE 541,018.42

DATE AVAILABLE OCT 15 2018 THRU APR 15 2019

INTER COMPLETION JUL 29 2019 ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT

VEGETATION ESTABLISHMENT
FINAL COMPLETION 285 DAY(S) AFTER START DATE

UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA JC
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC

DANE CONSTRUCTION INC MOORESVILLE, NC

PALMETTO INFRASTRUCTURE INC GREENVILLE, SC

SMITH-ROWE, LLC MOUNT AIRY, NC

ST WOOTEN CORPORATION WILSON, NC

TALOVING COMPANY GOLDSBORO, NC

$ TOTALS
669,789.65
676,767.00
706,789.39
721,533.40
728,616.80
742,523.75
749,779.00

%

DIFF
+23.8
+25.1
+30.6
+33.4
+34.7
+37.2
+38.6
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004
DD00248
17BP.4.R.105
STATE FUNDED
WAYNE
N/A
PROPOSAL LENGTH 0.100 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, STRUCTURES, RESURFACING
LOCATION BRIDGE 53 OVER GREAT SWAMP ON AYCOCK DAIRY FARM ROAD
RPN 005 7 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 455,400.99
DATE AVAILABLE OCT 15 2018
INTER COMPLETION JUL 26 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION 285 DAY(S) AFTER START DATE
$ TOTALS % DIFF

UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA JC 570,118.87 +25.2
DANE CONSTRUCTION INC MOORESVILLE, NC 574,349.35 +26.1
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 584,000.00 +28.2
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC 593,841.91 +30.4
SMITH-ROWE, LLC MOUNT AIRY, NC 600,821.20 +31.9
ST WOOTEN CORPORATION WILSON, NC 638,901.90 +40.3
TALOVING COMPANY GOLDSBORO, NC 660,555.00 +45.0
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004

DD00253
46989.3.1
STATE FUNDED
JOHNSTON
R-5817

PROPOSAL LENGTH 0.279 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING

LOCATION INTERSECTION AT NC 210 AND SR 1162 (BLACK CREEK RD)

RPN 006 2 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%
ESTIMATE 277,500.75
DATE AVAILABLE OCT 01 2018

INTER COMPLETION APR 30 2019 COMPLETE ALL WORK IN CONTRACT EXCEPT PERMANENT VEGETATION
ESTABLISHMENT

FINAL COMPLETION OCT 31 2019

$ TOTALS % DIFF
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 573,375.00 +106.6
ST WOOTEN CORPORATION WILSON, NC 713,177.35 +157.0
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004

DD00260
17BP.4.R.82
STATE FUNDED
EDGECOMBE
N/A

PROPOSAL LENGTH 0.152 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND STRUCTURE

LOCATION BRIDGE 47 OVER DEEP CREEK ON SR 1506 (CUTCHIN FARM ROAD)

RPN 007 3 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 1,123,794.30
DATE AVAILABLE OCT 15 2018 THRU APR 12 2019

INTER COMPLETION OCT 09 2019 ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT
VEGETATION ESTABLISHMENT

FINAL COMPLETION 360 DAY(S) AFTER START DATE

$ TOTALS % DIFF
SMITH-ROWE, LLC MOUNT AIRY, NC 1,144,091.18 +1.8
ST WOOTEN CORPORATION WILSON, NC 1,158,257.56 +3.1
DANE CONSTRUCTION INC MOORESVILLE, NC 1,231,655.72 +9.6
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 26, 2018
DIVISION 00004
DD00247
17BP.4.R.87
STATE FUNDED
WAYNE
N/A
PROPOSAL LENGTH 0.106 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, STRUCTURES, RESURFACING
LOCATION BRIDGE 15 OVER WEST BEAR CREEK ON N. BESTON ROAD
RPN 008 7 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 602,282.03
DATE AVAILABLE DEC 31 2018 THRU JUN 28 2019
INTER COMPLETION NOV 10 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION 315 DAY(S) AFTER START DATE
$ TOTALS % DIFF
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA JC 801,814.45 +33.1
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC 832,231.00 +38.2
DELLINGER INC MONROE, NC 832,339.92 +38.2
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 832,800.00 +38.3
DANE CONSTRUCTION INC MOORESVILLE, NC 850,944.60 +41.3
SMITH-ROWE, LLC MOUNT AIRY, NC 880,709.40 +46.2
ST WOOTEN CORPORATION WILSON, NC 889,328.67 +47.7
ESTIMATE TOTAL 5,038,598.99
LETTING TOTAL 6,188,926.44 +22.8



